Abstract of Bids as Calculated

Project N a m e : PROPOSED ADDITIONAL 3RD FLOOR FOR MALABON NATIONAL HIGH SCHOOL (PHASE II)

Project Location : BRGY. HULONG DUHAT, CITY OF MALABON

Mode of Procurement : PUBLIC BIDDING (INFRASTRUCTURE PROJECT)

Implementing Office : City Engineering Department

Approved Budget for the Contract: FOUR MILLION SEVEN HUNDRED SEVENTY-EIGHT THOUSAND THREE HUNDRED TWENTY-SEVEN PESOS AND TEN CENTAVOS (Php4,778,327.10)

Time : 2:30 p.m.

Date : August 24, 2015

Sheet: 1 of 1

	MR. ARNELV. ARMAS ENG	BAC Chairman	ATTY. VOLTAIRE C. DELA CRUZ ENGI	Remarks	Sufficient / Insufficient	Required Bid Security	Bid Security Amount	Validity Period	Number	Bank/Company	Form of Bid Security BIC	Total Amount of Bid	-	Din		
End-User	ENGR. ALANIA. GATPOLINTAN	BAC Vice-Chairman	ENGR. FLORO B. BELANDRES, JR.	LOWEST CALCULATED BID	Sufficient			120 calendar days			BID SECURING DECLARATION	Php4,746,626.31		DERSAN CONSTRUCTION INC	(Bidder 1)	
Observer		BAC Member	(absent) MS. CYNTHIA P. RAMOS	2ND LOWEST CALCULATED BID	Sufficient			120 calendar days			BID SECURING DECLARATION	Php4,759,976.02	REALTY DEVELOPMENT, INC.	D. C. SANDIL CONSTRUCITON AND	(Bidder 2)	NAME OF
Observer		BAC Member	ATTY, ENRIGO P. SEVILLA												(Bidder 3)	BIDDERS
Observer		BAC Member	MR. EMELITO B. TECSON												(Bidder 4)	